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e Effective September 2, 2003, Triaxial Management Services will no longer provide lists of certified DBEs to
contractors bidding on projects or provide DBEs with assistance in preparing bids for subcontracting or supplying
materials. Triaxial provided these services for contracts in Districts 01, 02, 03, 04, 05 (except San Luis Obispo and
Santa Barbara Counties), 06 (except Kern County), 09 and 10.

Contractors bidding on projects in these Districts may obtain lists of certified DBEs from the Department's Website
at http://www.dot.ca.gov/hg/bep. The Department also publishes a quarterly directory of certified firms that may be
ordered from the Publications Unit at (916) 445-3520.

Contractors bidding on projects with DBE goals in Districts 05 (San Luis Obispo and Santa Barbara Counties), 06
(Kern County), 07, 08, 11 and 12 may continue to call Padilla & Associates at the telephone numbers listed in the
Special Provisions.

e Attention is directed to "Exclusion of Retention" of these special provisions.
e Attention is directed to "Unsatisfactory Progress" of these special provisions.

e The specifications for this project include Quality Control/Quality Assurance provisions for the contract item
"Asphalt Concrete" in the Special Provisions. Asphalt concrete shall conform to the provisions in Section 11-1,
"Quality Control/Quality Assurance," and the section entitled "Asphalt Concrete" in Section 10-1, "General," of the
Special Provisions. Section 39, "Asphalt Concrete," of the Standard Specifications shall not apply to Type A and
Type B asphalt concrete.
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The Standard Plan sheets applicable to this contract include, but are not limited to those indicated below. The Revised
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A10A Abbreviations

A10B Symbols

A20A Pavement Markers and Traffic Lines, Typical Details
A20B Pavement Markers and Traffic Lines, Typical Details
A20D Pavement Markers and Traffic Lines, Typical Details
A24A Pavement Markings - Arrows

A24B Pavement Markings - Arrows

A24C Pavement Markings - Symbols and Numerals

A24D Pavement Markings - Words

A24E Pavement Markings - Words and Crosswalks

RNSP A40A Shoulder Rumble Strip Details Rolled-In Indentations
A6G2A Excavation and Backfill - Miscellaneous Details
A62D Excavation and Backfill - Concrete Pipe Culverts
RSP A62DA Excavation and Backfill - Concrete Pipe Culverts
AT3A Object Markers

A73B Markers

RSP A73C Delineators, Channelizers and Barricades

A74 Survey Monuments

AT77A Metal Beam Guard Railing — Typical Wood Post With Wood Block
A77B Metal Beam Guard Railing - Standard Hardware
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A7IC
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RSP A77G
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RSP A77L

AS81A
A8S
D73
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D75A
D75C
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D79
D88
D94B
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T1A
T1B
RSP T2
T3

T4
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RSP ES-6A
RSP ES-6B
ES-6E
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ES-T™M
ES-7N
ES-8
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ES-13A
ES-13B

Metal Beam Guard Railing — Wood Post and Wood Block Details

Metal Beam Guard Railing — Typical Layouts

Metal Beam Guard Railing — End Treatment, Terminal Anchor Assembly (Type SFT)
Metal Beam Guard Railing - Anchor Cable and Anchor Plate Details

Metal Beam Guard Railing and Single Faced Barrier Railing Terminal System - End
Treatments

Crash Cushion, Sand Filled (Unidirectional)

Chain Link Fence

Drainage Inlets

Drainage Inlet Details

Pipe Inlets

Pipe Inlets

Grate Details
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Precast Reinforced Concrete Pipe - Direct Design Method

Construction Loads On Culverts

Concrete Flared End Sections

Reinforced Concrete Pipe or Non-Reinforced Concrete Pipe - Standard and Positive Joints
Temporary Crash Cushion, Sand Filled (Unidirectional)

Temporary Crash Cushion, Sand Filled (Bidirectional)

Temporary Crash Cushion, Sand Filled (Shoulder Installations)

Temporary Railing (Type K)

Temporary Traffic Screen

Construction Project Funding Identification Signs

Traffic Control System for Lane Closure On Two Lane Conventional Highways
Traffic Control System for Moving Lane Closure On Two Lane Highways
Roadside Signs, Typical Installation Details No. 1

Roadside Signs - Wood Post, Typical Installation Details No. 2

Signal, Lighting and Electrical Systems - Symbols and Abbreviations

Signal, Lighting and Electrical Systems - Symbols and Abbreviations

Signal, Lighting and Electrical Systems - Service Equipment

Signal, Lighting and Electrical Systems - Service Equipment Notes, Type I1I Series
Signal, Lighting and Electrical Systems - Service Equipment and Typical Wiring Diagram
Type III-A Series

Lighting Standards - Types 15, 21 and 22

Lighting Standards - Types 15 AND 21, Barrier Rail Mounted Details

Lighting Standards - Types 30 and 31

Lighting Standards - Type 30 and 31 Base Plate Details

Signal and Lighting Standards - Type 1 Standards and Equipment Numbering
Signal and Lighting Standards - Details No. 1

Signal and Lighting Standards - Details No. 2

Signal, Lighting and Electrical Systems - Pull Box Details

Signal, Lighting and Electrical Systems - Isolux Diagrams

Signal, Lighting and Electrical Systems - Foundation Installations
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Signal, Lighting and Electrical Systems - Wiring Details and Fuse Ratings
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Federal Project with DBE Goals (12-01-99)
DEPARTMENT OF TRANSPORTATION

NOTICE TO CONTRACTORS

CONTRACT NO. 10-0A7404
10-SJ-120-15.1/26.7

Sealed proposals for the work shown on the plans entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT PLANSFOR CONSTRUCTION
ON STATE HIGHWAY IN SAN JOAQUIN COUNTY IN AND NEAR ESCALON FROM 0.9 KM EAST OF JACK
TONE ROAD TO 0.1 KM EAST OF IRWIN AVENUE

will be received at the Department of Transportation, 1120 N Street, Room 0200, MS #26, Sacramento, CA 95814, until
2 o'clock p.m. on June 16, 2004, at which time they will be publicly opened and read in Room 0100 at the same address.
Proposal forms for this work are included in a separate book entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROPOSAL AND CONTRACT FOR
CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY IN AND NEAR ESCALON FROM 0.9
KM EAST OF JACK TONE ROAD TO 0.1 KM EAST OF IRWIN AVENUE

General work description: Existing highway to be widened and rehabilitated by grading and constructing asphalt
concrete pavement on the grading plane, existing pavement, and pavement to be cold planed, and drainage facilities to be
constructed and highway lighting to be installed.

This project has a goal of 11 percent disadvantaged business enterprise (DBE) participation.
No prebid meeting is scheduled for this project.

THISPROJECT ISSUBJECT TO THE "BUY AMERICA" PROVISIONS OF THE SURFACE
TRANSPORTATION ASSISTANCE ACT OF 1982 ASAMENDED BY THE INTERMODAL SURFACE
TRANSPORTATION EFFICIENCY ACT OF 1991.

Bids are required for the entire work described herein.

At the time this contract is awarded, the Contractor shall possess either a Class A license or one of the following Class C
licenses: C-12.

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code,
Section 12990.

Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate must be communicated
as a bidder inquiry prior to bid opening. Any such inquiries or questions, submitted after bid opening, will not be treated as a
bid protest.

The Caltrans Central Region Construction Office is located at 5156 North Blackstone Avenue, Fresno, CA 93710. The
District Duty Senior for this project can be reached at (209) 948-7849, or by fax at (209) 948-7358. The Department will
consider bidder inquiries only when a completed "Bidder Inquiry" form is submitted. The "Bidder Inquiry" form is available
on the Internet at:

http://www.dot.ca.gov/dist6/construction
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To the extent feasible and at the discretion of the Department, completed "Bidder Inquiry" forms submitted for
consideration will be investigated, and responses will be posted on the Internet at:

http://www.dot.ca.gov/dist6/construction

Project plans, special provisions, and proposal forms for bidding this project can only be obtained at the Department of
Transportation, Plans and Bid Documents, Room 0200, MS #26, Transportation Building, 1120 N Street, Sacramento,
California 95814, FAX No. (916) 654-7028, Telephone No. (916) 654-4490. Use FAX orders to expedite orders for project
plans, special provisions and proposal forms. FAX orders must include credit card charge number, card expiration date and
authorizing signature. Project plans, special provisions, and proposal forms may be seen at the above Department of
Transportation office and at the offices of the District Directors of Transportation at Irvine, Oakland, and the district in which
the work is situated. Standard Specifications and Standard Plans are available through the State of California, Department of
Transportation, Publications Unit, 1900 Royal Oaks Drive, Sacramento, CA 95815, Telephone No. (916) 445-3520.

Cross sections for this project are available at the office of the District Director of Transportation of the district in which
the work is situated in electronic copy format.

The successful bidder shall furnish a payment bond and a performance bond.

The Department of Transportation hereby notifies all bidders that it will affirmatively ensure that in any contract entered
into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in
response to this invitation.

The U.S. Department of Transportation (DOT) provides a toll-free "hotline" service to report bid rigging activities. Bid
rigging activities can be reported Mondays through Fridays, between 8:00 a.m. and 5:00 p.m., eastern time, Telephone No.
1-800-424-9071. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use
the "hotline" to report these activities. The "hotline" is part of the DOT's continuing effort to identify and investigate
highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, in which the
work is to be done have been determined by the Director of the California Department of Industrial Relations. These wages
are set forth in the General Prevailing Wage Rates for this project, available at the Labor Compliance Office at the offices of
the District Director of Transportation for the district in which the work is situated, and available from the California
Department of Industrial Relations’ internet web site at: http://www.dir.ca.gov. The Federal minimum wage rates for this
project as predetermined by the United States Secretary of Labor are available through the California Department of
Transportation's Electronic Project Document Distribution Site on the internet at http://hqidocl.dot.ca.gov/. Addenda to
modify the Federal minimum wage rates, if necessary, will be issued to holders of "Proposal and Contract" books. Future
effective general prevailing wage rates which have been predetermined and are on file with the California Department of
Industrial Relations are referenced but not printed in the general prevailing wage rates.

If there is a difference between the minimum wage rates predetermined by the United States Secretary of Labor and the
general prevailing wage rates determined by the Director of the California Department of Industrial Relations for similar
classifications of labor, the Contractor and subcontractors shall pay not less than the higher wage rate. The Department will
not accept lower State wage rates not specifically included in the Federal minimum wage determinations. This includes
"helper" (or other classifications based on hours of experience) or any other classification not appearing in the Federal wage
determinations. Where Federal wage determinations do not contain the State wage rate determination otherwise available for
use by the Contractor and subcontractors, the Contractor and subcontractors shall pay not less than the Federal minimum
wage rate which most closely approximates the duties of the employees in question.

DEPARTMENT OF TRANSPORTATION

Deputy Director Transportation Engineering

Dated May 10, 2004

RMY
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COPY OF ENGINEER'SESTIMATE
(NOT TO BE USED FOR BIDDING PURPOSEYS)

10-0A7404

Item Item Code Item Description Unit of Measure | Estimated Quantity

No.

1 070012 PROGRESS SCHEDULE LS LUMP SUM
(CRITICAL PATH METHOD)

2 070018 TIME-RELATED OVERHEAD WDAY 170

3 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM
PREVENTION PLAN

4 074020 WATER POLLUTION CONTROL LS LUMP SUM

5 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM

6 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM

)

7 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 2

)

8 150662 REMOVE METAL BEAM GUARD RAILING M 57

9 032888 REMOVE RAILROAD TRACK M 45

10 150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT | M2 53
MARKING

11 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING | M2 180

12 150742 REMOVE ROADSIDE SIGN EA 3

13 152299 RESET MILEPOST MARKER EA 3

14 150806 REMOVE PIPE M 130

15 032889 REMOVE STANDPIPE EA 1

16 152255 RESET MAILBOX EA 36

17 152315 RESET CRASH CUSHION EA 1

18 152320 RESET ROADSIDE SIGN EA 11

19 152390 RELOCATE ROADSIDE SIGN EA 36

20 032890 ADJUST MONUMENT COVER TO GRADE EA 1
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Item

Item Code

Item Description

Unit of Measure

Estimated Quantity

No.

21 152439 ADJUST FRAME AND GRATE TO GRADE EA 2

22 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 13 800

()

23 160101 CLEARING AND GRUBBING LS LUMP SUM

24 190101 ROADWAY EXCAVATION M3 10 500

25 190110 LEAD COMPLIANCE PLAN LS LUMP SUM

26 198007 IMPORTED MATERIAL TONN 13 400
(SHOULDER BACKING)

27 390154 ASPHALT CONCRETE (TYPE B) TONN 73 600

28 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 92
AREA)

29 394052 SHOULDER RUMBLE STRIP M 20 500
(AC, ROLLED-IN INDENTATIONS)

30 397001 ASPHALTIC EMULSION TONN 130
(PAINT BINDER)

31 510314 CLASS 4 CONCRETE (BACKFILL) M3 31

32 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 6

(F)

33 566011 ROADSIDE SIGN - ONE POST EA 3

34 650069 450 MM REINFORCED CONCRETE PIPE M 610

35 650075 600 MM REINFORCED CONCRETE PIPE M 56

36 652462 900 MM REINFORCED CONCRETE PIPE (CLASS 1V, |M 25
RUBBER GASKET JOINT)

37 652463 1050 MM REINFORCED CONCRETE PIPE (CLASS M 110
IV, RUBBER GASKET JOINT)

38 700661 900 MM CORRUGATED STEEL PIPE INLET (4.27 M 22
MM THICK)

39 705222 450 MM CONCRETE FLARED END SECTION EA 2

40 705224 600 MM CONCRETE FLARED END SECTION EA 5
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Item Item Code Item Description Unit of Measure | Estimated Quantity
No.

41